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STATE OF HAWAII 
DEPARTMENT OF TRANSPORTATION 

HIGHWAYS DIVISION 
 

ADDENDUM NO. 3 
 

for 
 

INTERSTATE ROUTE H-1 ADDITION AND MODIFICATION OF FREEWAY ACCESS 
(KAPOLEI INTERCHANGE COMPLEX), PHASE 3 

 
FEDERAL-AID PROJECT NO. NH-H1-1(271) 

         
The following amendments shall be made to the Bid Documents: 
 

 
A. SPECIFICATIONS 

 
1. Replace Special Provision Section 106 dated 3/27/06 with the 

attached Special Provision Section 106 dated r11/10/22. 
 

B. PROPOSAL SCHEDULE 
 
1. Replace Proposal Schedule page P-8 to P-23 dated r10/28/22 with 

the attached revised Proposal Schedule page P-8 to P-23 dated 
r11/28/22. 

 
C. PLANS 

 
1. Replace Plan Sheets No. 13, 17, 30, 31, 33, ADD. 34, 65, 66, 70, 71, 

ADD. 74, 79, ADD. 81, ADD. 82, 83, ADD. 89, 90, 93, 94, 95, 101, 
102, 103, 104, 106, 115, 117, 119, and 131 with the attached revised 
Plan Sheets No. ADD. 13, ADD. 17, ADD. 30, ADD. 31, ADD. 33, 
ADD. 34, ADD. 65, ADD. 66, ADD. 70, ADD. 71, ADD. 74, ADD. 79, 
ADD. 81, ADD. 82, ADD. 83, ADD. 89, ADD. 90, ADD. 93, ADD. 94, 
ADD. 95, ADD. 101, ADD. 102, ADD. 103, ADD. 104, ADD. 106, 
ADD. 115, ADD. 117, ADD. 119, and ADD. 131. 
 

2. Include Plan Sheets No. ADD. 29S-1, ADD. 38S-1, and                   
ADD. 38S-2. 
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Please acknowledge receipt of this Addendum No. 3 by recording the date of its receipt 
in the space provided on page P-4 of the Proposal. 
 
 
 
   
 JADE T. BUTAY 
   Director of Transportation 
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SECTION 106 – MATERIAL RESTRICTIONS AND REQUIREMENTS 1 

 2 

Make the following amendment to said Section: 3 

 4 

(I) Amend 106.05(B) – Deviation by revising the third sentence from line 106 5 

to 108 to read as follows: 6 

 7 

“Any deviations will be subject to Subsection 102.14 – Substitution of Materials 8 

and Equipment Before Bid Opening. 9 

 10 

(II) Amend Section 106 – Material Restrictions and Requirements by 11 

adding the following after line 334 12 

 13 

106.14 Construction Materials. 14 

 15 

(A) Buy America requirements apply to the following construction 16 

materials unless otherwise specified: 17 

 18 

(1) Non-ferrous metals. 19 

 20 

(2) Plastic and polymer-based products such as: 21 

 22 

(a) Polyvinylchloride. 23 

 24 

(b) Composite building materials. 25 

 26 

(c) Polymers used in fiber optic cables. 27 

 28 

(3) Glass. 29 

 30 

(4) Lumber. 31 

 32 

(5) Drywall. 33 

 34 

Where one or more of these construction materials have been 35 

combined by a manufacturer with other materials through a manufacturing 36 

process,  Buy America requirements do not apply unless otherwise 37 

specified.  Furnish construction materials to be incorporated into the work 38 

with certificates of compliance with each project delivery.  Manufacturer’s 39 

certificate of compliance must identify where the construction material was 40 

manufactured and attest specifically to Buy America compliance.  All 41 

manufacturing processes for these materials must occur in the United 42 

States. 43 

 44 

 45 

 46 

END OF SECTION 106 47 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

201.0100 Clearing and Grubbing L.S. L.S. L.S. $__________ 

202.0100 Removal of Existing Hot Mix Asphalt (HMA) Pavement 3,400 S.Y. $_________ $__________ 

202.0200 Removal of Existing Pavement Markings 1,460 L.F. $_________ $__________ 

202.0300 Removal of Existing Guardrail 3,450 L.F. $_________ $__________ 

202.0400 Removal of Existing Signs, Sign Posts, and Foundations 13 Each $_________ $__________ 

202.0500 Removal of Existing Cantilever Overhead Sign w/ 28’ Wide 
Guide Sign, Sign Post, and Foundations 

1 Each $_________ $__________ 

202.0600 Removal of Existing Emergency Call Box, Post and 
Foundation 

1 Each $_________ $__________ 

202.0700 Removal of Existing Trees 6 Each $_________ $__________ 

202.0800 Removal of Existing Concrete, Rock, and Debris L.S. L.S. L.S. $__________ 

202.0900 Removal of Existing Drainage Structure, Drain Line, 
Salvage Frame and Manhole Cover 

L.S. L.S. L.S. $__________ 

202.1000 Removal of Existing Headwall L.S. L.S. L.S. $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

203.0100 Roadway Excavation 5,900 C.Y. $_________ $__________ 

203.0200 Borrow Excavated Material 51,400 C.Y. $_________ $__________ 

204.0100 Trench Excavation for Water Line 700 C.Y. $_________ $__________ 

204.0200 Trench Backfill for Water Line 1,000 C.Y. $_________ $__________ 

205.0100 Structure Excavation for Concrete Retaining Wall 3,900 C.Y. $_________ $__________ 

205.0200 Structure Backfill for Concrete Retaining Walls 25,000 C.Y. $_________ $__________ 

205.0300 Nonwoven Geotextile Fabric 4,175 S.Y. $_________ $__________ 

206.0100 Excavation for 12" Drain Line 4 C.Y. $_________ $__________ 

206.0200 Excavation for 15" Drain Line 10 C.Y. $_________ $__________ 

206.0300 Excavation for 18" Drain Line 8 C.Y. $_________ $__________ 

206.0400 Excavation for 24" Drain Line 775 C.Y. $_________ $__________ 

206.0500 Excavation for 48" Drain Line 1,050 C.Y. $_________ $__________ 

206.0600 Excavation for 10’ x 4’ Concrete Box Culvert 1,330 C.Y. $_________ $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

209.0100 Installation, Maintenance, Monitoring and Removal of 
B.M.P. 

L.S. L.S. L.S. $__________ 

209.0200 Additional Water Pollution, Dust, and Erosion Control F.A. F.A. F.A. $    65,000.00 

301.0100 Hot Mix Asphalt Base Course 417 Ton $_________ $__________ 

304.0100 Aggregate Base Course 905 C.Y. $_________ $__________ 

304.0200 Imported Granular Fill 1,025 C.Y. $_________ $__________ 

305.0100 Aggregate Subbase 11,700 C.Y. $_________ $__________ 

315.0100 Nonwoven Geotextile Fabric 4,175 S.Y. $_________ $__________ 

316.0100 Polypropylene Biaxial Geogrid 1,966 S.Y. $_________ $__________ 

401.0100 Hot Mix Asphalt (HMA) Pavement, Mix No. IV 532 Ton $_________ $__________ 

401.0200 Polymer Modified Asphalt (PMA) Pavement, Mix No. IV 50 Ton $_________ $__________ 

411.0100 12-Inch Concrete Pavement 15,000 S.Y. $_________ $__________ 

503.0100 Concrete Retaining Wall 6,300 C.Y. $_________ $__________ 

503.0300 Concrete in Thrust Blocks for Water Line 18 C.Y. $_________ $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

503.0400 Concrete in Thrust Beams 11 C.Y. $_________ $__________ 

503.0500 Concrete in Reinforced Concrete Jacket for Water Line 15 C.Y. $_________ $__________ 

503.0600 Concrete in Headwall 13 C.Y. $_________ $__________ 

503.0800 Concrete in 10’ x 4’ Concrete Box Culvert 675 C.Y. $_________ $__________ 

503.0900 Concrete in End Posts 7 C.Y. $_________ $__________ 

508.0100 Cement Rubble Masonry 365 C.Y. $_________ $__________ 

603.0100 12-lnch Reinforced Concrete Pipe, Class III 36 L.F. $_________ $__________ 

603.0200 15-lnch Reinforced Concrete Pipe, Class III 6 L.F. $_________ $__________ 

603.0300 18-lnch Reinforced Concrete Pipe, Class III 5 L.F. $_________ $__________ 

603.0400 24-lnch Reinforced Concrete Pipe, Class III 1,130 L.F. $_________ $__________ 

603.0500 48-lnch Reinforced Concrete Pipe, Class III 625 L.F. $_________ $__________ 

603.0600 Bed Course Material for Culvert 180 C.Y. $_________ $__________ 

603.0700 Clean Existing Culverts F.A. F.A. F.A. $  100,000.00 

604.0100   Type "1A-9P" Inlet, 4 Feet to 4.99 Feet 1 Each $_________ $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

604.0200   Type "1A-9P" Inlet, 5 Feet to 5.99 Feet 2 Each $_________ $__________ 

604.0300   Type "1A-9P" Inlet, 8 Feet to 8.99 Feet 1 Each $_________ $__________ 

604.0400   Type "1A-9P" Inlet, 9 Feet to 9.99 Feet 1 Each $_________ $__________ 

604.0500   Type "1A-9P" Inlet, 10 Feet to 10.99 Feet 2 Each $_________ $__________ 

604.0600   Type "1A-9P" Inlet, 17 Feet to 17.99 Feet 1 Each $_________ $__________ 

604.0700   Type "1A-9P" Inlet, 22 Feet to 22.99 Feet 1 Each $_________ $__________ 

604.0800   Type Modified “61614P” I-2 Inlet, 9 Feet to 9.99 Feet 1 Each $_________ $__________ 

604.0900   Type Modified “61614P” I-1 Inlet, 13 Feet to 13.99 Feet 1 Each $_________ $__________ 

604.1000   Type “61614P” Inlet, 4 Feet to 4.99 Feet 1 Each $_________ $__________ 

604.1100   Type Riser G-1 Structure, 2 Feet to 2.99 Feet 1 Each $_________ $__________ 

604.1200   Type Riser H-1 Structure, 2 Feet to 2.99 Feet 1 Each $_________ $__________ 

604.1300   Type SDMH I-1 Structure, 26 Feet to 26.99 Feet 1 Each $_________ $__________ 

604.1400   Type SDMH I-2 Structure, 21 Feet to 21.99 Feet 1 Each $_________ $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

604.1500 Type Modified SDMH A-3 P, Cast Iron Frame and Cover, 0 
Feet to 0.99 Feet 

1 Each $_________ $__________ 

604.1600   Type "A" Manhole, 4 Feet to 4.99 Feet 1 Each $_________ $__________ 

604.1700   Type "C" Manhole, 8 Feet to 8.99 Feet 1 Each $_________ $__________ 

604.1800   Type "C" Manhole, 21 Feet to 21.99 Feet 2 Each $_________ $__________ 

604.1900   Type "C" Manhole, 24 Feet to 24.99 Feet 1 Each $_________ $__________ 

604.2000   Type “B1” Catch Basin, 5 Feet to 5.99 Feet 1 Each $_________ $__________ 

604.2100   Type “C1” Catch Basin, 5 Feet to 5.99 Feet 1 Each $_________ $__________ 

604.2200 Type “C1” Catch Basin, 2 Feet to 2.99 Feet 1 Each $_________ $__________ 

604.2300 Type “D” Manhole, 5 Feet to 5.99 Feet 1 Each $_________ $__________ 

605.0200 6-Inch Perforated Underdrain Pipe 1,850 L.F. $_________ $__________ 

606.0100 Guardrail Type 3 MGS W-Beam with Strong Posts 4,605 L.F. $_________ $__________ 

606.0200 Guardrail Type 3 Thrie Beam with Strong Posts 70 L.F. $_________ $__________ 

606.0300 Guardrail Type 3 Thrie Beam Median with Strong Posts 400 L.F. $_________ $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

606.0400 Guardrail Type MASH TL-3 Temporary Barrier 5,550 L.F. $_________ $__________ 

606.0500 Reset Guardrail 25 L.F. $_________ $__________ 

606.0600 Terminal Section Type MSKT or Equal 2 Each $_________ $__________ 

606.0700 Terminal Section Type MFLEAT MASH or Equal 1 Each $_________ $__________ 

606.0800 Terminal Section Type Thrie Beam Terminal Connector 1 Each $_________ $__________ 

606.0900 Terminal Section Type Trailing End Anchorage 1 Each $_________ $__________ 

606.1000 Terminal Section Type Thrie Beam End Section 1 Each $_________ $__________ 

606.1100 Transition Section Type MGS to W-Beam 1 Each $_________ $__________ 

606.1200 Transition Section Type W-Beam to Thrie Beam 5 Each $_________ $__________ 

607.0100 6-Feet, Chain Link Fence With Metal Post 30 L.F. $_________ $__________ 

619.0100 Coral Boulder and Fabric Liner L.S. L.S. L.S. $__________ 

622.0100 Highway Light Standards With Non-Breakaway  
Transformer  Bases, On 31-ft-3-lnch Tall Poles, 15-ft 
Bracket Arms, 218 Watt LED Luminaires, 480 Volts and 
Concrete Foundation 

38 Each $_________ $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

622.0200 Type C Highway Lighting Pullboxes 6 Each $_________ $__________ 

622.0300 Four 2-lnch Highway Lighting Ducts, Concrete Encased 740 L.F. $_________ $__________ 

622.0400 One 2-lnch Highway Lighting Duct, Concrete Encased   3,740 L.F. $_________ $__________ 

622.0500 Connect Existing Highway Lighting Conduit To New 
Highway Lighting Conduit 

5 Each $_________ $__________ 

622.0600 Equipment Enclosure and Wiring Modifications in Existing 
Highway Lighting Equipment Enclosure    

1 Each $_________ $__________ 

622.0700 Stub and Cap Highway Lighting Ducts 2 Each $_________ $__________ 

622.0800 Demolish and Remove Existing Highway Lighting Pullbox 
And Backfill, Complete   

3 Each $_________ $__________ 

622.0900 Remove Existing Highway Lighting Conduits And Wires,  
Complete and Backfill, Complete 

210 Each $_________ $__________ 

622.1000 Remove Existing Highway Light Standards, Bracket Arms, 
And Luminaires; Salvage, Clean And Deliver To The State; 
Demolish And Remove Concrete Bases And Backfill, 
Complete 

9 Each $_________ $__________ 



NH-H1-1(271) Addendum No. 3 
r11/28/22 
P-16 

PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

622.1100 Existing 2” Conduit With New 3 No. 1, 1 No. 2 Ground 
Highway Lighting Conductors    

1,880 Each $_________ $__________ 

622.1200 New 3 No. 1, 1 No. 2 Ground Highway Lighting 
Conductors    

5,760 Each $_________ $__________ 

622.1300 Disconnect and Remove Existing Direct Buried Highway 
Lighting Cables, and Backfill Complete 

930 Each $_________ $__________ 

622.1400 Disconnect and Remove Existing Highway Lighting Circuit 
Conductors, Fill Empty 2-inch Conduit With Concrete and 
Abandon In Place 

200 L.F. $_________ $__________ 

622.1500 Remove and Relocate Existing Highway Light Standard 
onto New Concrete Foundation, Including All Highway 
Lighting Wiring as Required, and Demolish and Remove 
Existing Concrete Base, and Backfill Complete 

1 Each $_________ $__________ 

622.1600 Existing Highway Light Pullbox to be Demolished and 
Removed and Replaced with New Traffic Rated Type C 
Highway Light Pullbox, Adjust to Final Grade 

1 Each $_________ $__________ 

622.1700 Connect existing highway lighting to JCI lightgrid system L.S. L.S L.S. $__________ 

623.0100 Type A Traffic Signal/Communications Pullboxes 7 Each $_________ $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

623.0200 Type C Traffic Signal/Communications Pullboxes 7 Each $_________ $__________ 

623.0300 Two 2-Inch Traffic Signal Ducts, Concrete Encased 3,910 L.F. $_________ $__________ 

623.0400 Stub and Cap Traffic Signal Ducts 10 Each $_________ $__________ 

623.0500 Connect Existing Traffic Signal Conduit to New Traffic 
Signal Conduit 

5 Each $_________ $__________ 

623.0600 Traffic Rated Type A Traffic Signal/Communications 
Pullboxes 

11 Each $_________ $__________ 

623.0700 Traffic Rated Type C Traffic Signal/Communications 
Pullboxes 

11 Each $_________ $__________ 

623.0800 Two 2-Inch Communications Signal Ducts, Concrete 
Encased 

4,020 L.F. $_________ $__________ 

623.0900 One 2-Inch Communications Electric Ducts, Concrete 
Encased 

460 L.F. $_________ $__________ 

623.0950 One 3-Inch Communications Electric Ducts, Concrete 
Encased 

3,560 L.F. $_________ $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

623.1000 Existing Traffic Signal Pullbox to be Demolished and 
Removed and Replaced with New Traffic Rated Type A 
Traffic Signal Pullbox, Adjusted to Final Grade 

1 Each $_________ $__________ 

623.1100 Existing Traffic Signal Pullbox to be Demolished and 
Removed and Replaced with New Traffic Rated Type B 
Traffic Signal Pullbox, Adjusted to Final Grade 

1 Each $_________ $__________ 

624.0100 Water Systems L.S. L.S. L.S. $__________ 

626.0100 6-Inch Standard Valve Box 2 Each $_________ $__________ 

626.0200 16-Inch Beveled Gear Standard Valve Box 1 Each $_________ $__________ 

626.0300 24-Inch Beveled Gear Standard Valve Box 1 Each $_________ $__________ 

627.0100 Hydrodynamic Separator Structures L.S. L.S. L.S. $__________ 

629.0100 4-Inch Pavement Striping (Thermoplastic Extrusion) 2,920 L.F. $_________ $__________ 

629.0200 6-Inch Pavement Striping (Thermoplastic Extrusion) 4,870 L.F. $_________ $__________ 

629.0300 8-Inch Pavement Striping (Thermoplastic Extrusion) 1,740 L.F. $_________ $__________ 

629.0400 12-Inch Pavement Striping (Thermoplastic Extrusion) 1,250 L.F. $_________ $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

629.0500 Crosswalk Marking (Thermoplastic Extrusion) 100 L.F. $_________ $__________ 

629.0600 Pavement Symbol (Thermoplastic Extrusion) 9 Each $_________ $__________ 

629.0700 Profiled Thermoplastic Striping 19 Each $_________ $__________ 

629.0800 Type “C” Pavement Markers 250 Each $_________ $__________ 

629.0900 Type “F” Pavement Markers 2 Each $_________ $__________ 

629.1000 Type “H” Pavement Markers 76 Each $_________ $__________ 

631.0100 Regulatory Sign (10 Square Feet or Less, w/ post) 6 Each $_________ $__________ 

631.0200 Regulatory Sign (More than 10 Square Feet, w/ 2 posts) 1 Each $_________ $__________ 

631.0300 Warning Sign (10 Square Feet or Less, w/ post) 10 Each $_________ $__________ 

631.0400 Warning Sign (More than 10 Square Feet, w/ 2 posts) 3 Each $_________ $__________ 

631.0500 Interchange Exit Sign (2 posts) 1 Each $_________ $__________ 

631.0600 Relocation of Existing Sign 1 Each $_________ $__________ 

631.0700 Guide Sign (Expressway) 4 Each $_________ $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

631.0800 Guide Sign (1 Post) 3 Each $_________ $__________ 

634.0100 Portland Cement Concrete Sidewalk 439 C.Y. $_________ $__________ 

636.0100 E-Construction License F.A. F.A. F.A. $    10,000.00 

638.0100 Curb, Type 2D 1,650 L.F. $_________ $__________ 

638.0200 Curb and Gutter, Type 2DG 2,730 L.F. $_________ $__________ 

641.0100 Hydro-mulch Seeding L.S. L.S. L.S. $__________ 

643.0100 Maintenance of Existing Landscape Areas F.A. F.A. F.A. $   25,000.00 

645.0100 Traffic Control L.S. L.S. L.S. $__________ 

645.0200 Additional Police Officers, Additional Traffic Control 
Devices, and Advertisement 

F.A. F.A. F.A. $   750,000.00 

648.0100 Field Posted Drawings L.S. L.S. L.S. $__________ 

650.0100 Curb Ramp, Type B 6 Each Each $__________ 

650.0200 Detectable Warning Mat 6 Each Each $__________ 

696.0100 Field Office Trailer (Not to exceed $32,000, 1 Total) L.S. L.S. L.S. $__________ 
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PROPOSAL SCHEDULE 

(All Work Excluding New Sewer Facilities) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

696.0200 Maintenance of Trailers F.A. F.A. F.A. $   50,000.00 

699.0100 Mobilization (Not to exceed 6 percent of the sum of all 
items excluding the bid price of this item)  

L.S. L.S. L.S. $__________ 

 
a. Sum of All Items (All Work Excluding New Sewer Facilities)   

 
  

NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid. 

 
$__________ 
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PROPOSAL SCHEDULE FOR NEW SEWER FACILITIES 

(HARBOR ACCESS ROAD BL STA. 14+03.99 RT. to 19+22.76 RT. ) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

204.0300 Trench Excavation for 30" Sewer Line 2,150 C.Y. $_________ $__________ 

204.0400 Trench Backfill for 30" Sewer Line 2,050 C.Y. $_________ $__________ 

209.0300 Installation, Maintenance, Monitoring and Removal of 
B.M.P. 

L.S. L.S. L.S. $__________ 

209.0400 Additional Water Pollution, Dust, and Erosion Control F.A. F.A. F.A. $    10,000.00 

503.0700 Concrete in Reinforced Jacket for Sewer Line 70 C.Y. $_________ $__________ 

625.0100 Sewer System 560 L.F. $_________ $__________ 

626.0400 Sewer Type "SB" Manhole, 14 Feet to 14.99 Feet  1 Each $_________ $__________ 

626.0500 Sewer Type "SB" Manhole, 15 Feet to 15.99 Feet 1 Each $_________ $__________ 

699.0200 Mobilization (Not to exceed 6 percent of the sum of all 
items under excluding the bid price of this Item) 

L.S. L.S. L.S. $__________ 
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PROPOSAL SCHEDULE FOR NEW SEWER FACILITIES 

(HARBOR ACCESS ROAD BL STA. 14+03.99 RT. to 19+22.76 RT. ) 

ITEM NO. ITEM APPROX. 
QUANTITY 

UNIT UNIT PRICE AMOUNT 

 
b. Sum of All Items for New Sewer Facilities   

 
  

NOTES:  
 

1. See Sewer Plan and Profile (Plan Sheets no. U-1 and U-4) for new sewer facilities work.  
2. Bidders must complete all unit prices and amounts.  Failure to do so may be grounds for rejection of bid. 

 
$__________ 
 
 

 

 

PROPOSAL SCHEDULE SUMMARY 

 
a. Sum of All Items (All Work Excluding New Sewer Facilities)  .…….…………………………………. $                     

 
b. Sum of All Items for New Sewer Facilities ……………………………………………………………… $                     

 

c. Amount for Comparison of Bids (a+b)  ………………………………………………………………….. $                     

 
NOTE: Bidders must complete all unit prices and amounts.  Failure to do so may be grounds for rejection of bid. 
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